| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 600 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 325, 000. 00 RQUTE : PARK ROAD
CALL ORDER : 600 CONTRACT I D : M -24538-A COUNTI ES : BROMWN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1418333 ROGERS GROUP, | NC. $ 299, 999. 46 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 337,517. 48 112. 5060%
3 35-0918397 RI ETH R LEY CONSTRUCTI ON $ 434, 182. 25 144.7276%

| (1) 35-1418333

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
I
0001 105-06790 3.000 MOs |
FI ELD OFFI CE, 27.9 n? |
0002 110-01001 |

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

0003 202-60820 341.000 n2 |
SURFACE M LLING ASPHALT |
0004 303-52309 959.500 My |

COVPACTED AGGREGATE FOR SHOULDER, 0, 53 |

0005 305-05204 100.000 My |
HVA FOR PATCHI NG |
0006 402-05477 5912.000 My |
HVA SURFACE 9.5 nm MNAI NLI NE |
0007 402- 05495 50.000 My |
HVA VEDGE AND LEVEL |
0008 406- 05520 16.000 My |
ASPHALT FOR TACK COAT |
0009 610-05527 106.000 My |
HVA FCR APPROACHES |
0010 801-06640 16. 000 EACH
CONSTRUCTI ON SI GN, A [
0011 801-06775 LUWP|

MAI NTAI NI NG TRAFFI C |

| ROGERS GROUP, | NC.
UNIT PRI CE ANCUNTH
1000. 00000 3000. 00
4693. 58000 4693. 58
5. 00000 1705.00{

18. 25000 17510.88’
100. 00000 10000.00“
40. 00000 236480.00}

90. 00000 4500.00#
190. 00000 3040.00}
100. 00000 10600.00{
70. 00000 1120.00{
7350. 00000 7350.00’

$ 299,999.46"

SECTI ON TOTALS |

$ 299, 999.

| (2) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

UNIT PRI CE ANMOUNT]
1700. 00000 5100.0&
15000. 00000 15000. 00
8. 00000 2728. 00
19. 85000 19046. 08
130. 25000 13025. 00
43. 25000 255694. 00
80. 00000 4000. 00
185. 00000 2960. 00
85. 00000 9010. 00
59. 65000 954. 40
10000. 00000 10000. 00
$ 337,517.48“
"""""" $  337,517.48]

| (3) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

UNIT PRI CE AMOUNT

2500. 00000 7500. 00
16400. 00000 16400. 00
5. 75000 1960. 75

29. 00000 27825. 50
125. 00000 12500. 00
58. 00000 342896. 00
58. 00000 2900. 00
200. 00000 3200. 00
90. 00000 9540. 00
60. 00000 960. 00
8500. 00000 8500. 00

$ 434,182. 25

$ 434, 182. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 610 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 381, 818. 18 ROQUTE : SR 18
CALL ORDER . 610 CONTRACT ID : M-24647-A COUNTI ES : CARROLL
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1621699 CENTRAL PAVING | NC. $ 298, 959.30 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  304,135.80 101. 7315%
3 35-1167376 KEI SER & KEI SER CONTRACTORS $  326,871.67 109. 3365%
| (1) 35-1621699 | (2) 35-1917625 | (3) 35-1167376
| CENTRAL PAVING | NC. | M'LESTONE CONTRACTORS, L.P. |KEl SER & KEI SER CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  WEDGE AND LEVEL AND RAI LROAD CROSSI NG REMOVAL
[ I |
0001 105- 06845 LUMP| 560. 00000 560. 00| 7000. 00000 7000. 00| 8450. 00000 8450. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUWP| 5800. 00000 5800.00]  15000. 00000 15000. 00| 5320. 45000 5320. 45
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 200.000 n2 | 24. 00000 4800. 00| 8. 00000 1600. 00| 16. 90000 3380. 00
SURFACE M LLING ASPHALT | | |
0004 203- 02000 364.000 n8 | 17. 00000 6188. 00| 18. 00000 6552. 00| 40. 35000 14687. 40
EXCAVATI ON,  COVMMON | | |
0005 303- 04095 1035.000 My | 14. 50000 15007. 50| 16. 00000 16560. 00| 14. 11000 14603. 85
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0006 303- 52308 125.000 My | 14. 50000 1812. 50| 22. 00000 2750. 00 25. 71000 3213.75
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0007 305- 05204 75.000 My | 52. 00000 3900. 00| 125. 00000 9375. 00| 104. 13000 7809. 75
HVA FOR PATCHI NG | |
0008 402- 05468 300.000 My | 43. 00000 12900. 00| 50. 00000 15000. 00| 55. 28000 16584. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0009 402- 05473 50.000 My | 49. 00000 2450. 00| 60. 00000 3000. 00| 63. 22000 3161. 00
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0010 402- 05477 230.000 My | 40. 50000 9315. 00| 37. 00000 8510. 00| 49. 32000 11343. 60
HVA SURFACE 9.5 nm MAI NLI NE | | |
0011 402- 05495 5000.000 My | 40. 50000 202500. 00| 37. 00000 185000. 00| 38. 85000 194250. 00
HVA WEDGE AND LEVEL | | |
0012 406- 05520 14.000 My | 165. 00000 2310. 00| 260. 00000 3640. 00| 362. 26000 5071. 64
ASPHALT FOR TACK COAT | | |
0013 610- 05527 215.000 My | 68. 00000 14620. 00| 37. 00000 7955. 00| 101. 36000 21792. 40
HVA FOR APPROACHES | | |
0014 621- 06559 170.000 n2 | 5. 15000 875. 50| 5. 00000 850. 00| 5. 15000 875. 50

MULCHED SEEDI NG R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 610 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 381, 818. 18 ROQUTE : SR 18
CALL ORDER . 610 CONTRACT ID : M-24647-A COUNTI ES : CARROLL
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1621699 | (2) 35-1917625 | (3) 35-1167376
| CENTRAL PAVI NG | NC. | M LESTONE CONTRACTORS, L.P. | KElI SER & KEI SER CONTRACTORS
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 801-04308 9.000 EACH 100. 00000 900. 00| 70. 00000 630. 00| 70. 00000 630. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0016 801- 06207 700.000 m | 3. 20000 2240. 00| 3. 50000 2450. 00| 4. 47000 3129. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0017 801- 06605 6. 000 EACH 55. 00000 330. 00| 40. 00000 240. 00| 40. 00000 240. 00
BARRI CADE, |11A | | |
0018 801- 06606 4.000 EACH 55. 00000 220. 00| 50. 00000 200. 00| 100. 00000 400. 00
BARRI CADE, |11B | | |
0019 801- 06625 23.000 EACH 65. 00000 1495. 00| 56. 00000 1288. 00| 56. 00000 1288. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0020 801- 06640 46. 000 EACH 50. 00000 2300. 00| 50. 00000 2300. 00| 50. 00000 2300. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUMP| 6200. 00000 6200. 00| 12000. 00000 12000. 00| 5466. 73000 5466. 73
MAI NTAI NI NG TRAFFI C | | |
0022 808-06712 1720.000 m | 0. 14000 240. 80| 0. 14000 240. 80| 0. 18000 309. 60
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0023 808-06713 14000.000 m | 0. 14000 1960. 00| 0. 14000 1960. 00| 0. 18000 2520. 00
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0024 808-06714 250.000 m | 0. 14000 35. 00| 0. 14000 35. 00| 0. 18000 45. 00
LINE, PAINT, SOLID, YELLOWN 100 nm | | [
SECTI ON TOTALS | $ 298, 959. 30| $ 304, 135. 80| $ 326, 871. 67
CONTRACT TOTALS | $ 298, 959. 30| $ 304, 135. 80| $ 326, 871. 67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 620 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 395, 665. 86 ROUTE : 68
CALL ORDER : 620 CONTRACT ID: M-24761-A COUNTI ES : POSEY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  346,725.90 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  347,000.00 100. 0790%
3 35-1139301 E & B PAVING [|NC. $  394,913.45 113. 8978%
| (1) 35- 0626844 | (2) 35-2040801 | (3) 35-1139301
| RUDCLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT OVERLAY
I I |
0001 105- 06790 4.000 MO | 750. 00000 3000. 00| 1150. 00000 4600. 00| 2500. 00000 10000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  17000. 00000 17000. 00|  17200. 00000 17200. 00|  19700. 00000 19700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 6850.000 N2 | 1. 00000 6850. 00| 0. 60000 4110. 00| 1. 30000 8905. 00
SURFACE M LLING ASPHALT | | |
0004 303- 60905 725.000 My | 19. 00000 13775. 00| 19. 00000 13775. 00| 19. 00000 13775. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0005 305- 05204 200.000 My | 75. 00000 15000. 00| 76. 00000 15200. 00| 90. 00000 18000. 00
HVA FOR PATCHI NG | |
0006 401- 05456 4525.000 My | 40. 00000 181000. 00| 42. 00000 190050. 00| 46. 00000 208150. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 402- 05495 750.000 My | 36. 00000 27000. 00| 42. 00000 31500. 00| 51. 00000 38250. 00
HVA WEDGE AND LEVEL | | |
0008 405- 05517 35.200 My | 240. 00000 8448. 00| 260. 00000 9152. 00| 200. 00000 7040. 00
ASPHALT FOR PRI ME COAT | |
0009 406- 05520 17.600 My | 180. 00000 3168. 00| 150. 00000 2640. 00| 208. 00000 3660. 80
ASPHALT FOR TACK COAT | | |
0010 610- 05527 530.000 My | 65. 00000 34450. 00| 49. 00000 25970. 00| 71. 00000 37630. 00
HVA FOR APPROACHES | | |
0011 801- 06203 50.000 m | 6. 20000 310. 00| 1. 50000 75. 00| 2.30000 115. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0012 801- 06207 775.000 m | 4.90000 3797. 50| 2. 80000 2170. 00| 3. 25000 2518. 75
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0013 801- 06640 36.000 EACH 62. 00000 2232. 00| 60. 00000 2160. 00| 60. 00000 2160. 00
CONSTRUCTI ON SIGN, A | | |
0014 801- 06775 LUMP|  11000. 00000 11000. 00| 8964. 75000 8964. 75| 6150. 00000 6150. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 620 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 395, 665. 86 ROUTE : 68
CALL ORDER : 620 CONTRACT ID: M-24761-A COUNTI ES : POSEY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1139301
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0015 808-06712 700.000 m | 0. 16000 112. 00| 0. 15000 105. 00| 0. 15000 105. 00
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0016 808-06713 13900.000 m | 0. 16000 2224. 00| 0. 15000 2085. 00| 0. 15000 2085. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0017 808-06714 10615.000 m | 0. 16000 1698. 40| 0. 15000 1592. 25| 0. 15000 1592. 25
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0018 808- 75297 10.000 m | 34. 50000 345. 00| 33. 50000 335. 00| 33. 50000 335. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0019 808- 75996 547.000 EACH 3. 00000 1641. 00| 4. 00000 2188. 00| 2. 95000 1613. 65
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0020 808- 75998 547.000 EACH 25. 00000 13675. 00| 24. 00000 13128. 00| 24. 00000 13128. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 346, 725. 90| $ 347, 000. 00| $ 394, 913. 45
...................................................................... e
CONTRACT TOTALS | $ 346, 725. 90| $ 347, 000. 00| $ 394,913. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 630 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 189, 530. 21 ROUTE :
CALL ORDER . 630 CONTRACT ID: M-24831-A COUNTI ES : FLOYD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 160, 600. 00 100. 0000%
2 35-0248940 CORYDON STONE & ASPHALT $  173,897.54 108. 2799%
3 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $  182,314.29 113. 5207%
| (1) 35-2040801 | (2) 35-0248940 | (3) 35-1487672
| GOHVMANN ASPHALT & CONSTR , || CORYDON STONE & ASPHALT | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 110- 01001 LUMP| 6930. 00000 6930. 00| 8500. 00000 8500. 00| 5700. 00000 5700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 04791 569. 000 EACH| 5. 00000 2845. 00| 3. 50000 1991. 50| 4. 40000 2503. 60
PARKI NG BARRI ER, REMOVE | | |
0003 202- 60820 786.000 n2 | 3. 00000 2358. 00| 5. 50000 4323. 00| 6. 90000 5423. 40
SURFACE M LLING ASPHALT | | |
0004 305- 05204 50.000 My | 70. 00000 3500. 00| 80. 00000 4000. 00| 78. 00000 3900. 00
HVA FOR PATCHI NG | |
0005 402- 05477 3766.500 My | 35. 00000 131827. 50| 38. 00000 143127. 00| 39. 00000 146893. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 406- 05520 11.500 My | 180. 00000 2070. 00| 200. 00000 2300. 00| 250. 00000 2875. 00
ASPHALT FOR TACK COAT | | |
0007 615-97768 569. 000 EACH| 10. 00000 5690. 00| 5. 00000 2845. 00| 9. 60000 5462. 40
PARKI NG BARRI ER, RESET | | |
0008 801- 06640 6.000 EACH 60. 00000 360. 00| 62. 00000 372. 00| 60. 00000 360. 00
CONSTRUCTI ON SI GN, A | | |
0009 801- 06775 LUMP| 1543. 61000 1543. 61| 3000. 00000 3000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |
0010 805- 01836 4.800 m | 9. 00000 43. 20| 9. 50000 45. 60| 9. 00000 43.20
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
I'N I I I
0011 805- 78470 48.000 m | 3.00000 144. 00| 3..30000 158. 40| 3.00000 144. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0012 805- 78795 12.000 m | 68. 00000 816. 00| 70. 00000 840. 00| 68. 00000 816. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0013 808- 05929 173.200 m | 2.10000 363. 72 2. 20000 381. 04| 2.10000 363. 72
I
|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 200 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PACGE : 630 -2

ENG NEER S ESTI MATE: $ 189, 530. 21 ROUTE :
CALL ORDER . 630 CONTRACT ID: M-24831-A COUNTI ES : FLOYD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0248940 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808- 75297 50.200 m | 9. 84000 493. 97| 10. 00000 502. 00| 9. 85000 494. 47
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0016 808- 75320 5.000 EACH 47. 00000 235. 00| 50. 00000 250. 00| 50. 00000 250. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0017 808- 75325 1.000 EACH 60. 00000 60. 00| 62. 00000 62. 00| 65. 00000 65. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0018 808- 75007 4000.000 m | 0. 33000 1320. 00] 0. 30000 1200. 00| 0. 38000 1520. 00
LINE, PAINT, SCLID, WH TE, 150 mm, | | |
PARKI NG LANE LI NE | | [
SECTI ON TOTALS | $ 160, 600. 00| $ 173, 897. 54| $ 182, 314. 29
__________________________________________ o
CONTRACT TOTALS | $ 160, 600. 00| $ 173, 897. 54| $ 182, 314. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 640 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 178, 740. 07 ROUTE : 145
CALL ORDER . 640 CONTRACT ID: M-24879-A COUNTI ES : PERRY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1056038 CALCAR QUARR ES, | NC. $  147,901.25 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 161, 145.00 108. 9544%
3 35-0626844 RUDOLPH, J.H & CO $  161,714.25 109. 3393%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 162, 800.00 110. 0734%
5  35-0248940 CORYDON STONE & ASPHALT $ 164, 550.00 111. 2566%
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-0626844
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | RUDOLPH, J.H & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  WEDGE AND LEVEL
I I |
0001 105- 06790 3.000 M5 | 900. 00000 2700. 00| 1100. 00000 3300. 00| 1675. 00000 5025. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 4200. 00000 4200. 00| 1812. 50000 1812. 50| 8100. 00000 8100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 60905 375.000 My | 21. 35000 8006. 25| 21. 00000 7875. 00| 13. 35000 5006. 25
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0004 305- 05204 100.000 My | 95. 00000 9500. 00| 85. 00000 8500. 00| 86. 00000 8600. 00
HVA FOR PATCHI NG | |
0005 402- 05495 2400.000 My | 41. 35000 99240. 00| 44. 00000 105600. 00| 42. 50000 102000. 00
HVA WEDGE AND LEVEL | | |
0006 405- 05517 20.500 My | 250. 00000 5125. 00| 300. 00000 6150. 00| 250. 00000 5125. 00
ASPHALT FOR PRI ME COAT | |
0007 406- 05520 8.000 My | 225. 00000 1800. 00| 210. 00000 1680. 00| 190. 00000 1520. 00
ASPHALT FOR TACK COAT | | |
0008 801- 06207 460.000 m | 1. 25000 575. 00| 3. 50000 1610. 00| 3. 80000 1748. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0009 801- 06640 33.000 EACH 60. 00000 1980. 00| 60. 00000 1980. 00| 60. 00000 1980. 00
CONSTRUCTI ON SIGN, A | | |
0010 801-06775 LUMP| 2300. 00000 2300. 00| 6000. 00000 6000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06712 100.000 m | 0. 18500 18. 50| 0. 20000 20. 00| 0. 16000 16. 00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0012 808- 06713 9200.000 m | 0. 18500 1702. 00| 0. 20000 1840. 00| 0. 16000 1472. 00
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0013 808- 06714 9200.000 m | 0. 18500 1702. 00| 0. 20000 1840. 00| 0. 16000 1472. 00

LINE, PAINT, SCLID, YELLOWN 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 640 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 178, 740. 07 ROUTE : 145
CALL ORDER . 640 CONTRACT ID: M-24879-A COUNTI ES : PERRY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-0626844
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 808- 75996 375.000 EACH 3. 00000 1125. 00| 5. 50000 2062. 50| 4. 40000 1650. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0015 808- 75998 375.000 EACH 21.14000 7927. 50| 29. 00000 10875. 00| 24. 00000 9000. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 147, 901. 25| $ 161, 145. 00| $ 161, 714. 25
------------------------------------------ 6
CONTRACT TOTALS | $ 147, 901. 25| $ 161, 145. 00| $ 161, 714. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 640 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 178, 740. 07 ROUTE : 145
CALL ORDER . 640 CONTRACT ID: M-24879-A COUNTI ES : PERRY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0248940 [
| GCOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 WEDGE AND LEVEL
I I |
0001 105-06790 3.000 MO3s | 1150. 00000 3450. 00| 1500. 00000 4500. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 110-01001 LUWP| 8140. 00000 8140. 00| 8400. 00000 8400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 60905 375.000 My | 17. 00000 6375. 00| 25. 00000 9375. 00|
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0004 305- 05204 100.000 My | 85. 00000 8500. 00| 100. 00000 10000. 00|
HMVA FOR PATCHI NG | | [
0005 402- 05495 2400.000 My | 43. 50000 104400. 00| 41. 00000 98400. 00|
HVA WEDGE AND LEVEL | | [
0006 405- 05517 20.500 My | 280. 00000 5740. 00| 350. 00000 7175. 00|
ASPHALT FOR PRI ME COAT | | [
0007 406- 05520 8.000 M | 150. 00000 1200. 00| 200. 00000 1600. 00|
ASPHALT FOR TACK COAT | | [
0008 801- 06207 460.000 m | 3. 50000 1610. 00| 3. 00000 1380. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0009 801- 06640 33.000 EACH 60. 00000 1980. 00| 65. 00000 2145. 00|
CONSTRUCTI ON SI GN, A | | |
0010 801-06775 LUWP| 6565. 00000 6565. 00| 5500. 00000 5500. 00|
MAI NTAI NI NG TRAFFI C | | |
0011 808-06712 100.000 m | 0. 19000 19. 00| 0. 20000 20. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0012 808-06713 9200.000 m | 0. 19000 1748. 00| 0. 20000 1840. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0013 808-06714 9200.000 m | 0. 19000 1748. 00| 0. 20000 1840. 00|
LI NE, PAINT, SCLID, YELLOW 100 mm | |
0014 808- 75996 375.000 EACH 3. 70000 1387. 50| 5. 50000 2062. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0015 808- 75998 375.000 EACH 26. 50000 9937. 50| 27.50000 10312. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 162, 800. 00| $ 164, 550. 00|
__________________________________________ o
CONTRACT TOTALS | $ 162, 800. 00| $ 164, 550. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 650 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 145, 142. 27 ROUTE : 56
CALL ORDER . 650 CONTRACT ID : M -24882-A COUNTI ES : DUBA S
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1056038 CALCAR QUARRI ES, | NC. $ 97, 609. 75 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 123, 756. 00 126. 7865%
3 35-0626844 RUDCLPH, J.H & CO $ 126, 907. 00 130. 0146%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 129, 200. 00 132. 3638%
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-0626844
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | RUDOLPH, J.H & QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  WEDGE AND LEVEL ONLY
I | |
0001 105- 06790 3.000 MS | 400. 00000 1200. 00| 900. 00000 2700. 00| 830. 00000 2490. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 110- 01001 LUMP| 2200. 00000 2200. 00| 8000. 00000 8000. 00| 6300. 00000 6300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 60905 275.000 My | 15. 55000 4276. 25| 21. 00000 5775. 00| 26. 00000 7150. 00
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0004 305- 05204 100.000 My | 65. 00000 6500. 00| 80. 00000 8000. 00| 170. 00000 17000. 00
HVA FOR PATCHI NG | | |
0005 402- 05495 1850. 000 My | 35. 55000 65767. 50| 40. 00000 74000. 00| 41. 70000 77145. 00
HVA WEDGE AND LEVEL | | [
0006 405- 05517 13.000 My | 250. 00000 3250. 00| 275. 00000 3575. 00| 180. 00000 2340. 00
ASPHALT FOR PRI ME COAT | |
0007 406- 05520 6.000 My | 200. 00000 1200. 00| 200. 00000 1200. 00| 180. 00000 1080. 00
ASPHALT FOR TACK COAT | | |
0008 801- 06207 300. 000 [ 1. 25000 375. 00| 3.30000 990. 00| 5. 70000 1710. 00
TEMPORARY PAVEMENT MARKI NG, RENDVABLE | | |
100 nm | [ |
0009 801- 06640 23.000 EACH| 60. 00000 1380. 00| 60. 00000 1380. 00| 60. 00000 1380. 00
CONSTRUCTI ON SIGN, A | |
0010 801- 06775 LUMP| 2600. 00000 2600. 00| 7476. 00000 7476. 00| 1400. 00000 1400. 00
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06712 400.000 m | 0. 19000 76. 00| 0. 20000 80. 00| 0. 16000 64. 00
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0012 808-06713 5900.000 m | 0. 19000 1121. 00| 0. 20000 1180. 00| 0. 16000 944. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0013 808- 06714 4400.000 m | 0. 19000 836. 00| 0. 20000 880. 00| 0. 16000 704. 00

LINE, PAINT, SCLID, YELLOW 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 650 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 145, 142. 27 ROUTE : 56
CALL ORDER . 650 CONTRACT ID : M -24882-A COUNTI ES : DUBA S
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-0626844
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 808- 75996 240.000 EACH 2. 65000 636. 00| 7. 00000 1680. 00| 5. 00000 1200. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0015 808- 75998 240. 000 EACH 25. 80000 6192. 00| 28. 50000 6840. 00| 25. 00000 6000. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 97, 609. 75| $ 123, 756. 00| $ 126, 907. 00
------------------------------------------ O

CONTRACT TOTALS [ $ 97, 609. 75| $ 123, 756. 00| $ 126, 907. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 650 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 145, 142. 27 ROUTE : 56
CALL ORDER . 650 CONTRACT ID : M -24882-A COUNTI ES : DUBA S
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  WEDGE AND LEVEL ONLY

|
0001 105- 06790 3.000 MS | 1150. 00000 3450. 00| |
FIELD OFFI CE, 27.9 n® | | |
0002 110- 01001 LUNP| 6450. 00000 6450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 60905 275.000 My | 18. 00000 4950. 00| |
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0004 305- 05204 100.000 My | 95. 00000 9500. 00| |
HVA FOR PATCHI NG | | |
0005 402- 05495 1850.000 My | 44. 50000 82325. 00| |
HVA WEDGE AND LEVEL | | |
0006 405- 05517 13.000 My | 280. 00000 3640. 00| |
ASPHALT FOR PRI ME COAT | | |
0007 406- 05520 6.000 My | 150. 00000 900. 00| |
ASPHALT FOR TACK COAT | | |
0008 801- 06207 300.000 m | 3.20000 960. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0009 801- 06640 23.000 EACH 59. 00000 1357. 00| |
CONSTRUCTI ON SI GN, A | | |
0010 801-06775 LUNP| 5955. 00000 5955. 00| |
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06712 400.000 m | 0. 19000 76. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0012 808- 06713 5900.000 m | 0. 19000 1121. 00| |
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0013 808- 06714 4400.000 m | 0. 19000 836. 00| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0014 808- 75996 240.000 EACH 3. 50000 840. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0015 808- 75998 240.000 EACH| 28. 50000 6840. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 129, 200.00]| |
------------------------------------------ o e o e e e e e e e e e m e e e e e e e e e e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS | $ 129, 200. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 652 CONTRACT ID : M -24886-B
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

ROUTE
COUNTI ES :

PROJECT( S)

31/ 35

DATE : 06/ 06/ 00
PAGE : 652 -1

TI PTON

1  35-0524595

MOHR CONSTRUCTI ON CO | RREGULAR

301, 763. 07

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 656 -1

ENG NEER S ESTIMATE: $ 154, 513. 38 ROUTE : 40 AND |- 465
CALL ORDER : 656 CONTRACT ID : M -24888-B COUNTI ES : HAM LTON HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1364963 ERBER & M LLI GAN CONSTR. CO $ 160, 568. 50 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 166, 537. 28 103. 7172%
| (1) 35-1364963 | (2) 35-1609544 [
| ERBER & M LLI GAN CONSTR. CO | SCHUTT- LOCKABI LL CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  REPLACE BRI DGE APPROACHES AND APPROACH JO NTS
I | |
0001 105- 06790 3.000 MOS | 1000. 00000 3000. 00| 1400. 00000 4200. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 500. 00000 500. 00| 1500. 00000 1500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 8000. 00000 8000. 00| 8600. 00000 8600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 211.000 n2 | 35. 00000 7385. 00| 20. 00000 4220. 00|
PAVEMENT, REMOVE | | |
0005 202- 90592 54.800 n2 | 235. 00000 12878. 00| 100. 00000 5480. 00|
EXPANSI ON JO NT, REMOVE | | |
0006 501- 05090 223.000 n2 | 58. 50000 13045. 50| 64. 00000 14272. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0007 501- 05290 2976.000 kg | 2. 00000 5952. 00| 2. 00000 5952. 00|
REI NFORCI NG STEEL, PAVEMENT | | |
0008 601- 04746 2.000 EACH 4750. 00000 9500. 00| 7375. 00000 14750. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0009 602- 06639 236.000 m | 58. 00000 13688. 00| 104. 00000 24544, 00|
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0010 602- 06646 82.000 m | 55. 00000 4510. 00| 98. 00000 8036. 00|
TEMPORARY CONCRETE BARRI ER | | |
0011 702-51863 24.000 EACH 20. 00000 480. 00| 12. 00000 288. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0012 724-02343 113.200 m | 490. 00000 55468. 00| 465. 83000 52731. 96|
EXPANSI ON JOI NT, S| LI CONE | | |
0013 801- 06207 2177.000 m | 3.30000 7184. 10| 3. 80000 8272. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0014 801-06219 11.000 EACH| 35. 00000 385. 00| 40. 00000 440. 00|

TUBULAR MARKER, PERVANENT [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 656 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 154, 513. 38 ROUTE : 40 AND | -465
CALL ORDER . 656 CONTRACT ID: M -24888-B COUNTI ES : HAM LTON HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1364963 | (2) 35-1609544 [
| ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801- 06640 36. 000 EACH 75. 00000 2700. 00| 60. 00000 2160. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06710 20. 000 DAY | 20. 00000 400. 00| 40. 00000 800. 00|
FLASHI NG ARROW S| GN | | [
0017 801-06775 LUWP| 15000. 00000 15000. 00| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | [
0018 808- 06702 18.600 m | 10. 00000 186. 00| 3. 13000 58. 22|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0019 808-06711 9.300 m | 5. 00000 46. 50| 5. 00000 46. 50|
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0020 808-06713 74.400 m | 3. 50000 260. 40| 2. 50000 186. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 160, 568. 50| $ 166, 537. 28|
__________________________________________ S )
CONTRACT TOTALS | $ 160, 568. 50| $ 166, 537. 28|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 660 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 190. 95 ROQUTE : VAR QUS
CALL ORDER . 660 CONTRACT ID : M-24898-A COUNTI ES : VAR QUS
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/ 14/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1636776 LI NKEL COVPANY $  239,200.00 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL €O $  259,143.00 108. 3373%
3 35-1038926 TOASEND TREE SERVI CE CO $ 409, 608. 60 171. 2410%
| (1) 35-1636776 | (2) 35-1609544 | (3) 35-1038926
| LI NKEL COMPANY | SCHUTT- LOOKABI LL CO | TOMSEND TREE SERVI CE CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROADSI DE MAI NTENANCE, TREE REMOVAL
I I |
0001 110- 01001 LUMP|  11460. 00000 11460.00]  12865. 00000 12865. 00| 2000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02250 2.000 EACH 305. 00000 610. 00| 385. 00000 770. 00| 239. 85000 479. 70
TREE, 250 mm REMOVE | | |
0003 202- 02255 123.000 EACH 400. 00000 49200. 00| 465. 00000 57195. 00| 719. 55000 88504. 65
TREE, 460 mm REMOVE | | |
0004 202- 02260 154.000 EACH 520. 00000 80080. 00| 574. 00000 88396. 00| 959. 40000 147747. 60
TREE, 760 mm REMOVE | | |
0005 202- 02265 93.000 EACH 800. 00000 74400. 00| 736. 00000 68448. 00| 1199. 25000 111530. 25
TREE, 1220 mm REMOVE | | |
0006 202- 02270 3.000 EACH 900. 00000 2700. 00| 1100. 00000 3300. 00| 1918. 80000 5756. 40
TREE, 1520 mm REMOVE | | |
0007 202- 91922 235.000 EACH 50. 00000 11750. 00| 108. 00000 25380. 00| 194. 00000 45590. 00
STUWP, REMOVE | | |
0008 801- 06775 LUMP| 9000. 00000 9000. 00| 2789. 00000 2789. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $  239,200.00]| $  259,143.00| $ 409, 608. 60
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 239, 200. 00| $ 259, 143. 00| $ 409, 608. 60




ENG NEER S ESTI MATE: $ 99, 999. 99
CALL CRDER : 670
LETTI NG DATE : 05/23/00 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

M -24899- A

DATE : 06/ 06/ 00
PAGE : 670 -1

RQUTE : | NSTI TUTI ONAL ROADS
COUNTI ES : PUTNAM

CRAWFCRDSVI LLE DI STRI CT
07/ 15/ 00 COVPLETI ON DATE

CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : NA
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 91, 976. 25 100. 0000%
| (1) 35-1917625 | [
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 110-01001 LUWP| 4600. 00000 4600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 303-52308 20.000 My | 47. 99000 959. 80| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0003 305- 05204 20.000 My | 105. 44000 2108. 80| |
HVA FOR PATCHI NG UNDI STRI BUTED | | |
0004 402- 05495 2000.000 My | 40. 08000 80160. 00| |
HVA VWEDGE AND LEVEL 12.5mm | [ [
0005 405-05517 8.100 M | 390. 72000 3164. 83| |
ASPHALT FOR PRI ME CQOAT | | |
0006 406- 05520 2.300 M | 240. 79000 553. 82| |
ASPHALT FOR TACK COAT | | [
0007 801- 06640 3.000 EACH| 143. 00000 429. 00| |
CONSTRUCTI ON SI GN, A | [ [
SECTI ON TOTALS | $ 91, 976. 25| |
CONTRACT TOTALS | $ 91, 976. 25| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 678 -1

ENG NEER S ESTI MATE: $ 42,990. 00 ROUTE : US 30
CALL ORDER . 678 CONTRACT ID: M -24910-B COUNTI ES : ALLEN KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM D STRI CT : FT. WAYNE DI STRI CT VH TLEY
CONTRACT TI ME : 16 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : NA
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 31-1489217 CUSTOM MOW NG $ 33, 400. 00 100. 0000%
2 35-1636776 LI NKEL COVPANY $ 38, 000. 00 113. 7724%
3 35-1958578 FEENEY, V., INC $ 39, 950. 00 119. 6107%
4  35-2034028 C & HMOWNG | NC $ 42,000. 00 125. 7485%
| (1) 31-1489217 | (2) 35-1636776 | (3) 35-1958578
| CUSTOM MOW NG | LI NKEL COVPANY | FEENEY, V., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 RQOADSI DE MOW NG
I | |
0001 623-04885 1.000 cCyC| 25000. 00000 25000. 00| 28000. 00000 28000. 00| 23975. 00000 23975. 00
MOW NG, CYCLE NO 2 | | |
0002 623-04886 1.000 cCyC| 8400. 00000 8400. 00| 10000. 00000 10000. 00| 15975. 00000 15975. 00
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 33, 400. 00| $ 38, 000. 00| $ 39, 950. 00
------------------------------------------ T ey
CONTRACT TOTALS | $ 33, 400. 00| $ 38, 000. 00| $ 39, 950. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 678 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 42,990. 00 ROUTE : US 30
CALL ORDER . 678 CONTRACT ID: M -24910-B COUNTI ES : ALLEN KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM D STRI CT : FT. WAYNE DI STRI CT VH TLEY
SET- AS| DE :
| (4) 35-2034028 | |
|C & HMOWNG | NC | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 RQOADSI DE MOW NG
I I |
0001 623- 04885 1.000 cyd| 26000. 00000 26000. 00| |
MON NG, CYCLE NO. 2 | | [
0002 623- 04886 1.000 cyd| 16000. 00000 16000. 00| |
MON NG, CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 42, 000. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 42, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 680 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 273, 482. 94 ROUTE : 20 & 30
CALL ORDER : 680 CONTRACT ID : M -24911-A COUNTI ES : ELKHART KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/01/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0997978 PHEND & BROMN, | NC. $ 267, 143. 47 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 289, 800. 00 108. 4810%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 320, 225. 75 119. 8703%
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-1185040
| PHEND & BROMN, | NC. | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 110- 01001 LUMP|  13000. 00000 13000. 00| 5349. 38000 5349.38|  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 3700.000 n2 | 3. 70000 13690. 00| 6. 30000 23310. 00| 3. 00000 11100. 00
SURFACE M LLI NG ASPHALT | | |
0003 203- 02080 0.700 km |  25000. 00000 17500. 00]  47800. 00000 33460.00]  60450. 00000 42315. 00
LI NEAR GRADI NG | | |
0004 401- 05437 1600. 000 My | 41. 00000 65600. 00| 43. 00000 68800. 00| 43. 50000 69600. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0005 401- 05455 700.000 My | 46. 00000 32200. 00| 44. 00000 30800. 00| 46. 00000 32200. 00
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0006 401- 05456 480.000 My | 58. 00000 27840. 00| 56. 00000 26880. 00| 55. 00000 26400. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 801- 06204 1075.000 m | 0. 55000 591. 25| 0. 69000 741. 75| 0. 83000 892. 25
TEMPORARY PAVEMENT MARKI NG 125 mm | | [
0008 801- 04308 2.000 EACH 108. 00000 216. 00| 108. 00000 216. 00| 118. 00000 236. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0009 801- 06208 75.000 m | 4. 35000 326. 25| 2. 59000 194. 25| 4. 40000 330. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
125 mm | [ |
0010 801- 06605 10. 000 EACH| 71. 00000 710. 00| 71. 00000 710. 00| 78. 00000 780. 00
BARRI CADE, |11A | |
0011 801- 06640 52.000 EACH 102. 00000 5304. 00| 102. 00000 5304. 00| 110. 00000 5720. 00
CONSTRUCTI ON SIGN, A | |
0012 801-06710 12.000 DAY | 20. 00000 240. 00| 15. 00000 180. 00| 24. 00000 288. 00
FLASHI NG ARROW SI GN | | |
0013 801- 06775 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 9000. 00000 9000. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 680 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 273,482. 94 ROUTE : 20 & 30
CALL ORDER . 680 CONTRACT ID: M-24911-A COUNTI ES : ELKHART KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-1185040
| PHEND & BROAN, | NC. | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 802-91122 3.000 EACH 70. 00000 210. 00| 70. 00000 210. 00| 450. 00000 1350. 00
SI GN, GROUND MOUNTED, RESET | | |
0015 805- 02441 150.000 m | 2. 00000 300. 00| 2. 00000 300. 00| 2. 48000 372.00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0016 805- 78795 65.000 m | 38. 50000 2502. 50| 38. 50000 2502. 50| 38. 50000 2502. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0017 808-01226 90. 000 EACH| 7.50000 675. 00| 7. 50000 675. 00| 8. 25000 742.50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | |
0018 808-06701 220.000 m | 1. 30000 286. 00| 1. 30000 286. 00| 1. 40000 308. 00
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | |
0019 808-06703 1000.000 m | 1. 30000 1300. 00| 1. 30000 1300. 00| 1. 40000 1400. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nm] | |
0020 808-06713 820.000 m | 0. 22000 180. 40| 0. 22000 180. 40| 0. 24000 196. 80
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0021 808-06714 1210.000 m | 0. 22000 266. 20| 0. 22000 266. 20| 0. 24000 290. 40
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0022 808- 75297 45.000 m | 9. 00000 405. 00| 9. 00000 405. 00| 9. 90000 445. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0023 808- 75320 14. 000 EACH 45. 00000 630. 00| 45. 00000 630. 00| 49. 50000 693. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0024 808- 75325 14.000 EACH 60. 00000 840. 00| 60. 00000 840. 00| 66. 00000 924. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0025 808- 75994 90. 000 EACH| 5. 25000 472. 50| 5. 25000 472. 50| 5. 80000 522. 00
PRI SMATI C REFLECTOR | | |
0026 808- 75996 20. 000 EACH 6. 00000 120. 00| 6. 00000 120. 00| 3. 80000 76. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0027 110-01001 LUWP| 3760. 00000 3760. 00| 7500. 00000 7500. 00| 23220. 00000 23220. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0028 202- 02240 744.000 n2 | 8. 40000 6249. 60| 14. 00000 10416. 00| 5. 00000 3720. 00
PAVEMENT, REMOVE , CONCRETE SHOULDER | | |
0029 303-52309 176.000 My | 34. 50000 6072. 00| 13. 50000 2376. 00| 15. 00000 2640. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0030 401- 05437 760.000 My | 46. 50000 35340. 00| 40. 00000 30400. 00| 43. 00000 32680. 00
QA HVA BASE 25.0 nm MAI NLI NE | | |
0031 401- 05455 173.000 My | 45. 25000 7828. 25| 41. 00000 7093. 00| 46. 00000 7958. 00

QC/ QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 680 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 273,482. 94 ROUTE : 20 & 30
CALL ORDER . 680 CONTRACT ID: M-24911-A COUNTI ES : ELKHART KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1065659 | (3) 35-1185040
| PHEND & BROAN, | NC. | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 401- 05456 110.000 My | 57. 80000 6358. 00| 51. 00000 5610. 00| 54. 00000 5940. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0033 401- 05467 214.000 m | 11. 50000 2461. 00| 20. 00000 4280. 00| 13. 00000 2782. 00
M LLED HVA CORRUGATI ONS | | [
0034 621-01004 1.000 EACH 510. 00000 510. 00| 510. 00000 510. 00| 560. 00000 560. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 704.000 n2 | 1. 38000 971. 52| 1. 38000 971. 52| 1. 45000 1020. 80
MULCHED SEEDI NG R | | |
0036 801- 06640 8.000 EACH 59. 00000 472. 00| 59. 00000 472. 00| 65. 00000 520. 00
CONSTRUCTI ON SI GN, A | | |
0037 801-06710 4.000 DAY | 20. 00000 80. 00| 15. 00000 60. 00| 24. 00000 96. 00
FLASH NG ARROW S| GN | | |
0038 801- 06208 1150.000 m | 2. 60000 2990. 00| 2. 59000 2978. 50| 4. 70000 5405. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
125 mm | | |
0039 801-06775 LUVP| 646. 00000 646. 00| 5000. 00000 5000. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 267, 143. 47| $ 289, 800. 00| $ 320, 225.75
CONTRACT TOTALS | $ 267, 143. 47| $ 289, 800. 00| $ 320, 225.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 690 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 177, 371. 88 ROUTE : SR 357
CALL ORDER : 690 CONTRACT ID : M-24924-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 111, 600. 00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 125, 361. 80 112. 3313%
3 35-1418333 ROGERS GROUP, | NC. $ 135, 357. 00 121. 2876%
4 35-1139301 E & B PAVING |NC. $ 143, 326. 80 128. 4290%
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO | ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | I
0001 105- 06790 4.000 MBS | 1150. 00000 4600. 00| 750. 00000 3000. 00| 1000. 00000 4000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 110- 01001 LUMP| 5550. 00000 5550. 00| 6000. 00000 6000. 00| 5432. 62000 5432. 62
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 13400.000 n2 | 0. 70000 9380. 00| 0. 80000 10720. 00| 0. 90000 12060. 00
SURFACE M LLI NG ASPHALT | | |
0004 303- 60900 82.000 My | 30. 00000 2460. 00| 20. 00000 1640. 00| 24. 00000 1968. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0005 305- 05204 100.000 My | 72. 00000 7200. 00| 95. 00000 9500. 00| 90. 00000 9000. 00
HVA FOR PATCHI NG | | |
0006 402- 05477 1340.000 My | 44. 00000 58960. 00| 46. 00000 61640. 00| 55. 00000 73700. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 402- 05495 100.000 My | 44. 00000 4400. 00| 34. 00000 3400. 00| 48. 00000 4800. 00
HVA WEDGE AND LEVEL | |
0008 405- 05517 3.700 My | 300. 00000 1110. 00| 300. 00000 1110. 00| 385. 00000 1424. 50
ASPHALT FOR PRI ME COAT | | |
0009 406- 05520 6.900 My | 150. 00000 1035. 00| 180. 00000 1242. 00| 200. 00000 1380. 00
ASPHALT FOR TACK COAT | | |
0010 610- 05527 100.000 My | 50. 00000 5000. 00| 85. 00000 8500. 00| 60. 00000 6000. 00
HVA FOR APPROACHES | |
0011 720- 44000 8.000 EACH 150. 00000 1200. 00| 400. 00000 3200. 00| 375. 00000 3000. 00
CASTI NG, ADJUST TO GRADE | |
0012 801- 06203 200.000 m | 1. 45000 290. 00| 3.50000 700. 00| 0. 65000 130. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0013 801- 06207 200.000 m | 3. 15000 630. 00| 5. 00000 1000. 00| 3. 30000 660. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 690 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 177, 371. 88 ROUTE : SR 357
CALL ORDER : 690 CONTRACT ID : M-24924-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR, || RUDCLPH, J.H & CO | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801- 06640 31.000 EACH 60. 00000 1860. 00| 64. 00000 1984. 00| 65. 00000 2015. 00
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUWP| 4372. 20000 4372. 20| 8000. 00000 8000. 00 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C |
0016 808-06703 40.000 m | 1. 40000 56. 00 1. 50000 60. 00 1. 40000 56. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm]
0017 808-06713 1720.000 m | 0. 20000 344. 00 0. 20000 344. 00 0. 22000 378. 40
LINE, PAINT, SCOLID, WH TE, 100 nm |
0018 808-06714 3984.000 m | 0. 20000 796. 80 0. 20000 796. 80 0. 22000 876. 48
LI NE, PAINT, SCLID, YELLOW 100 nmm |
0019 808- 74815 50.000 m | 4, 20000 210. 00 4. 50000 225.00 4. 20000 210. 00

CROSSVWALK LI'NE, 300mm |

0020 808- 75297 140.000 m | 8. 40000 1176. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm |
0021 808-75320 2.000 EACH 70. 00000 140. 00 75. 00000 150. 00 70. 00000 140. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW
0022 808- 75325 2.000 EACH 90. 00000 180. 00 95. 00000 190. 00 100. 00000 200. 00

I
|
I
|
I
|
|I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
|
I
I
II
I
|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) |

I
I
I
I
I
I
I
I
I
|
9. 00000 1260. 00| 8. 40000 1176. 00
I
I
I
I
I
I
| |
0023 808- 75340 2.000 EACH 325. 00000 650. 00| 350. 00000 700. 00
I
I

375. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR |
SECTI ON TOTALS | $ 111, 600. 00| $ 125, 361. 80| $  135,357.00

CONTRACT TOTALS | $ 111, 600. 00| $ 125, 361. 80| $ 135, 357. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 690 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 177, 371. 88 ROUTE : SR 357
CALL ORDER : 690 CONTRACT ID : M-24924-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 4.000 M35 | 2500. 00000 10000. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI NE, 300mm |

| |

FIELD OFFI CE, 27.9 n® | | |
0002 110- 01001 LUMP|  10125. 00000 10125. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 13400.000 n2 | 1. 08000 14472. 00| |
SURFACE M LLI NG, ASPHALT | | |
0004 303- 60900 82.000 My | 31. 00000 2542. 00| |
COMPACTED AGGREGATE FOR BASE, 0 | | |
0005 305- 05204 100.000 My | 96. 00000 9600. 00| |
HVA FOR PATCHI NG | | |
0006 402- 05477 1340.000 My | 48. 00000 64320. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0007 402- 05495 100.000 My | 60. 00000 6000. 00| |
HVA WEDGE AND LEVEL | | |
0008 405- 05517 3.700 My | 425. 00000 1572. 50| |
ASPHALT FOR PRI NE COAT | | |
0009 406- 05520 6.900 My | 225. 00000 1552. 50| |
ASPHALT FOR TACK COAT | | |
0010 610- 05527 100.000 My | 80. 00000 8000. 00| |
HVA FOR APPROACHES | | |
0011 720- 44000 8.000 EACH 400. 00000 3200. 00| |
CASTING ADJUST TO GRADE | | |
0012 801- 06203 200.000 m | 1. 15000 230. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0013 801- 06207 200.000 m | 4. 00000 800. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0014 801- 06640 31.000 EACH 60. 00000 1860. 00| |
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP| 5500. 00000 5500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0016 808- 06703 40.000 m | 1. 40000 56. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0017 808- 06713 1720.000 m | 0. 20000 344. 00| |
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0018 808- 06714 3984.000 m | 0. 20000 796. 80| |
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0019 808- 74815 50.000 m | 4. 20000 210. 00| |
I I

| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 690 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 177, 371. 88 ROUTE : SR 357
CALL ORDER : 690 CONTRACT ID : M-24924-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVI NG | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 808- 75297 140.000 m | 8. 40000 1176. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0021 808- 75320 2.000 EACH 70. 00000 140. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0022 808- 75325 2.000 EACH 90. 00000 180. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0023 808- 75340 2.000 EACH 325. 00000 650. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
SECTI ON TOTALS | $ 143, 326. 80| |
__________________________________________ o
CONTRACT TOTALS | $ 143, 326. 80| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 700 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 388, 060. 37 RQUTE : 157
CALL ORDER . 700 CONTRACT ID : M-24925-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1418333 ROGERS GROUP, | NC. $ 228, 157. 00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 327, 800. 50 143. 6732%
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  WEDGE AND LEVEL
I | I
0001 105- 06790 3.000 MS | 900. 00000 2700. 00| 2500. 00000 7500. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP|  10835. 34000 10835. 34|  18000. 00000 18000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02676 1216.000 My | 0. 01000 12. 16| 7.00000 8512. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ [
0004 202- 60820 20405.000 n2 | 0. 50000 10202. 50| 1. 00000 20405. 00|
SURFACE M LLI NG ASPHALT | | [
0005 303- 04095 332.000 My | 21. 00000 6972. 00| 47. 00000 15604. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | [
0006 305- 05204 100.000 My | 81. 00000 8100. 00| 112. 00000 11200. 00|
HVA FOR PATCHI NG | | [
0007 402- 05495 4300.000 My | 36. 50000 156950. 00| 48. 75000 209625. 00|
HVA WEDGE AND LEVEL | | |
0008 405- 05517 12.000 My | 350. 00000 4200. 00| 350. 00000 4200. 00|
ASPHALT FOR PRI ME COAT | | |
0009 406- 05520 12.000 My | 200. 00000 2400. 00| 200. 00000 2400. 00|
ASPHALT FOR TACK CQOAT | | [
0010 801- 06203 240.000 m | 1. 95000 468. 00| 5. 75000 1380. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0011 801- 06207 640.000 m | 3. 50000 2240. 00| 5. 75000 3680. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | [ |
0012 801- 06640 69.000 EACH 50. 00000 3450. 00| 53. 00000 3657. 00|
CONSTRUCTI ON SI GN, A | | |
0013 801- 06775 LUWP| 8200. 00000 8200. 00| 8500. 00000 8500. 00|
MAI NTAI NI NG TRAFFI C |

PAVEMENT MESSAGE MARKI NGS, | |

I I

0014 808- 04298 2.000 EACH 385. 00000 770. 00| 400. 00000 800. 00|
|

THERMOPLASTI C, WORD (R X R) | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 700 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 388, 060. 37 RQUTE : 157
CALL ORDER . 700 CONTRACT ID : M-24925-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 808- 75297 10.000 m | 18. 50000 185. 00| 21. 00000 210. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0016 808- 75996 385. 000 EACH 5. 00000 1925. 00| 5. 50000 2117. 50|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0017 808- 75998 385.000 EACH 22. 20000 8547. 00| 26. 00000 10010. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 228, 157. 00| $ 327, 800. 50|
______________________________________________________________________ e
CONTRACT TOTALS | $ 228, 157. 00| $ 327, 800. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 710 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 131, 487. 84 ROUTE : PARK ROAD
CALL ORDER . 710 CONTRACT ID : M-25002-A COUNTI ES : RI PLEY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 61-0476452 HANSON AGGREGATES M DVEEST, | NC. $  128,897.50 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 134, 432.00 104. 2937%
3 35-0844079 ROHE, PAUL H COVPANY $  145,6947.36 113. 2274%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 200, 150. 00 155. 2784%
| (1) 61- 0476452 | (2) 35-1357381 | (3) 35-0844079
| HANSON AGGREGATES M DVEST, || O MARA, DAVE CONTRACTCR | ROHE, PAUL H COWPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 110- 01001 LUMP| 3275. 00000 3275. 00| 2500. 00000 2500. 00| 3146. 67000 3146. 67
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 305- 05204 50.000 My | 92. 50000 4625. 00| 110. 00000 5500. 00| 170. 20000 8510. 00
HVA FOR PATCHI NG | | |
0003 402- 05477 2752.000 My | 40. 00000 110080. 00| 41. 00000 112832. 00| 41. 73000 114840. 96
HVA SURFACE 9.5 nm MAI NLI NE | | |
0004 402- 05495 150.000 My | 49. 75000 7462. 50| 60. 00000 9000. 00| 61. 72000 9258. 00
HVA VEDGE AND LEVEL | | |
0005 406- 05520 8.000 My | 230. 00000 1840. 00| 200. 00000 1600. 00| 389. 30000 3114. 40
ASPHALT FOR TACK COAT | | |
0006 801- 06640 2.000 EACH 132. 50000 265. 00| 250. 00000 500. 00| 125. 00000 250. 00
CONSTRUCTI ON SIGN, A | | |
0007 801- 06775 LUMP| 1350. 00000 1350. 00| 2500. 00000 2500. 00| 6827. 33000 6827. 33
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $  128,897.50| $ 134, 432.00] $  145,947.36
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 128, 897. 50| $ 134, 432. 00| $ 145, 947. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 710 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 131, 487. 84 ROUTE : PARK ROAD
CALL ORDER . 710 CONTRACT ID : M-25002-A COUNTI ES : RI PLEY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 110-01001 LUWP| 10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 305- 05204 50.000 My | 120. 00000 6000. 00| |
HVA FOR PATCHI NG | [ [
0003 402- 05477 2752.000 My | 60. 00000 165120. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0004 402- 05495 150.000 My | 65. 00000 9750. 00| |
HVA WEDGE AND LEVEL [ [ [
0005 406- 05520 8.000 My | 185. 00000 1480. 00| |
ASPHALT FOR TACK COAT | | [
0006 801- 06640 2.000 EACH 150. 00000 300. 00| |
CONSTRUCTI ON SI GN, A | | [
0007 801-06775 LUWP| 7500. 00000 7500. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 200, 150. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 200, 150. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 720 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 547, 698. 89 ROUTE : SR 3, SR 4 & SR 327
CALL ORDER . 720 CONTRACT ID: M-25013-A COUNTI ES : LAGRANGE STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/04/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
N A
N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 34-4272670 JOHNSON, S.E. COVPANI ES $  467,323.00 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG | NC. $  481,204.00 102. 9703%
3 35-1065659 BROCKS CONSTRUCTI ON $  484,239.49 103. 6198%
| (1) 34-4272670 | (2) 35-1185040 | (3) 35-1065659
| JOHNSON, S.E. COVPANI ES | NIBLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT WDENI NG WEDGE AND
LEVEL AND ASPHALT RESURFACE
[ I |
0001 110- 01001 LUMP|  49200. 00000 49200.00|  16000. 00000 16000. 00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 133.000 n2 | 20. 00000 2660. 00| 16. 00000 2128. 00| 23. 92000 3181. 36
SURFACE M LLING ASPHALT | | |
0003 203- 02080 0.434 km |  15000.00000 6510. 00| 6500. 00000 2821.00]  19024. 00000 8256. 42
LI NEAR GRADI NG | | |
0004 303- 04095 2850.000 My | 5. 00000 14250. 00| 10. 50000 29925. 00| 12. 60000 35910. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0005 305- 05204 125.000 My | 125. 00000 15625. 00| 98. 00000 12250. 00| 86. 03000 10753. 75
HVA FOR PATCHI NG | | |
0006 305- 05731 7050.000 My | 24. 50000 172725. 00| 38. 50000 271425. 00| 26. 34000 185697. 00
WDENING WTH QO QA HMA , SR 3 | | |
0008 402- 05477 500.000 My | 39. 50000 19750. 00| 36. 00000 18000. 00| 30. 53000 15265. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 402- 05495 2375.000 My | 45. 00000 106875. 00| 32. 00000 76000. 00| 36. 65000 87043. 75
HVA VEDGE AND LEVEL | |
0010 406- 05520 7.000 My | 500. 00000 3500. 00| 230. 00000 1610. 00| 158. 73000 1111.11
ASPHALT FOR TACK COAT [ | |
0011 611- 06497 1.000 EACH 350. 00000 350. 00| 300. 00000 300. 00 325. 00000 325. 00
MAl LBOX ASSEMBLY, S| NGLE | | |
0012 621- 01004 1.000 EACH 900. 00000 900. 00| 985. 00000 985. 00| 900. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0013 621- 06559 2650.000 12 | 0. 74000 1961. 00| 0. 80000 2120. 00| 0. 74000 1961. 00

MULCHED SEEDI NG R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 720 -2
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 547, 698. 89 ROUTE : SR 3, SR 4 & SR 327
CALL ORDER : 720 CONTRACT ID : M-25013-A COUNTI ES : LAGRANGE STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 34-4272670 | (2) 35-1185040 | (3) 35-1065659
| JOHNSON, S.E. COVPANI ES | Nl BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0014 715-05152 155.000 m | 125. 00000 19375. 00| 65. 00000 10075. 00| 84. 02000 13023. 10
Pl PE, TYPE 2, CIRCULAR, 450 nm | | |
0015 715-46010 1.000 EACH| 300. 00000 300. 00| 400. 00000 400. 00| 480. 00000 480. 00
Pl PE END SECTION, 450 mm | | |
0016 720- 45035 2.000 EACH 1500. 00000 3000. 00| 820. 00000 1640. 00| 1300. 00000 2600. 00
I NLET, F7 | | |
0017 801- 06207 150.000 m 10. 00000 1500. 00| 3. 30000 495, 00| 9. 84000 1476. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |
0018 801- 06640 66.000 EACH 75. 00000 4950. 00| 60. 00000 3960. 00| 55. 00000 3630. 00
CONSTRUCTI ON SIGN, A | | |
0019 801-06775 LUWP| 10000. 00000 10000. 00| 6000. 00000 6000. 00| 23970. 00000 23970. 00
MAI NTAI NI NG TRAFFIC , SR 3 | | |
0020 801-06775 LUWP| 10000. 00000 10000. 00| 2200. 00000 2200. 00| 23970. 00000 23970. 00
MAI NTAI NI NG TRAFFI C , SR 327 | | |
0021 801-06775 LUWP| 10000. 00000 10000. 00| 4400. 00000 4400. 00| 23970. 00000 23970. 00
MAI NTAI NI NG TRAFFIC , SR 4 | | |
0022 808-06712 910.000 m | 0. 60000 546. 00| 0. 30000 273. 00| 0. 60000 546. 00
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0023 808- 06713 870.000 m | 0. 60000 522. 00| 0. 30000 261. 00| 0. 60000 522. 00
LINE, PAINT, SOLID, WH TE, 100 mm | |
0024 808- 75996 80.000 EACH 8. 00000 640. 00| 6. 00000 480. 00| 8. 50000 680. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 80.000 EACH 29. 80000 2384. 00| 25. 70000 2056. 00| 29. 80000 2384. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0026 305- 05731 400.000 My | 24. 50000 9800. 00| 38. 50000 15400. 00| 31. 46000 12584. 00
W DENI NG WTH QO QA HVA , SR 37 | | |
SECTI ON TOTALS | $ 467, 323. 00| $ 481, 204. 00| $ 484, 239. 49
CONTRACT TOTALS [ $ 467, 323. 00| $ 481, 204. 00| $ 484, 239. 49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 730 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 269, 675. 94 ROUTE : 1-469
CALL ORDER . 730 CONTRACT ID : M-25014-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 12/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 278, 619. 75 100. 0000%
2  35-1374866 PRI M2O, | NC. $ 279, 328. 84 100. 2545%
3 35- 1065659 BROOKS CONSTRUCTI ON $ 283, 630. 30 101. 7983%
4  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 298, 793. 30 107. 2405%
5 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 332, 643. 45 119. 3897%
6 35-1136349 TSCHUCOR, GALE COWVPANY, | NC. $ 394, 118. 31 141. 4538%
| (1) 35-1139301 | (2) 35-1374866 | (3) 35-1065659
| E & B PAVING | NC. | PRIMCO, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ g
SECTI ON 0001 PATCH AND REHAB
I I |
0001 105-06790 6.000 MOS | 1760. 35000 10562. 10| 1011. 34000 6068. 04| 1000. 00000 6000. 00
FI ELD OFFI CE, 27.9 n?2 | | |
0002 110-01001 LUWP| 13930. 99000 13930. 99| 13966. 44000 13966. 44| 14000. 00000 14000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-94793 6.100 m | 235. 31000 1435. 39| 145. 00000 884. 50| 175. 00000 1067. 50
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0004 305-01272 2078.000 m | 10. 11000 21008. 58| 18. 00000 37404. 00| 4. 00000 8312. 00
ROUT, CLEAN, AND SEAL TRANSVERSE AND | | [
LONG TUDI NAL CRACKS [ | [
0005 305- 05206 6.000 My | 150. 00000 900. 00| 300. 00000 1800. 00| 100. 00000 600. 00
W DENI NG W TH HVA | [ [
0006 503-05240 37.000 m | 13. 98000 517. 26| 25. 00000 925. 00| 10. 00000 370. 00
D1 CONTRACTI ON JO NT | | |
0007 506-06333 1105.600 n2 | 147. 55000 163131. 28| 135. 00000 149256. 00| 168. 00000 185740. 80
PCCP PATCHI NG FULL DEPTH | | [
0008 506- 06334 79.200 n2 | 126. 62000 10028. 30| 185. 50000 14691. 60| 175. 00000 13860. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
0009 602- 06032 6.100 m | 379. 59000 2315. 50| 425. 00000 2592. 50| 400. 00000 2440. 00
BARRI ER, MEDI AN, CONCRETE | | |
0010 801-04308 4.000 EACH 123. 42000 493. 68| 325. 00000 1300. 00| 325. 00000 1300. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0011 801- 06208 1000.000 m | 4. 08000 4080. 00| 3. 49000 3490. 00| 4. 00000 4000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mm | | |
0012 801- 06605 14.000 EACH 85. 68000 1199. 52| 125. 00000 1750. 00| 125. 00000 1750. 00

BARRI CADE, I11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 730 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 269, 675. 94 ROUTE : 1-469
CALL ORDER . 730 CONTRACT ID : M-25014-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1374866 | (3) 35-1065659
|E & B PAVING | NC | PREMCO, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 801- 06625 16. 000 EACH 46. 92000 750. 72| 95. 00000 1520. 00| 95. 00000 1520. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0014 801- 06640 52.000 EACH 65. 79000 3421. 08| 85. 00000 4420. 00| 85. 00000 4420. 00
CONSTRUCTI ON SI GN, A | | [
0015 801-06710 50. 000 DAY | 20. 40000 1020. 00| 19. 40000 970. 00| 30. 00000 1500. 00
FLASHI NG ARROW S| GN | [
0016 801-06775 LUWP| 41533. 65000 41533. 65| 25656. 76000 25656. 76| 32700. 00000 32700. 00
MAI NTAI NI NG TRAFFI C | | [
0017 801-92448 600. 000 DAY | 1. 38000 828. 00| 18. 64000 11184. 00| 5. 00000 3000. 00
CONSTRUCTI ON SI GNS, MOBI LE | | [
0018 808-01226 10. 000 EACH| 146. 37000 1463. 70| 145. 00000 1450. 00| 105. 00000 1050. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
CASTI NG, | NSTALL | | |
SECTI ON TOTALS | $ 278, 619. 75| $ 279, 328. 84| $ 283, 630. 30
__________________________________________ S )
CONTRACT TOTALS | $ 278, 619. 75| $ 279, 328. 84| $ 283, 630. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 730 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 675. 94 ROUTE : 1-469
CALL ORDER . 730 CONTRACT ID : M-25014-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-0999231 | (6) 35-1136349

| KANKAKEE VALLEY CONSTRUCTI ON| HUNT PAVI NG COVPANY, | NC. | TSCHUOR, GALE COMPANY, | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 PATCH AND REHAB

|
2108. 75000 12652. 50| 900. 00000 5400. 00| 1343. 82000 8062. 92

0001 105- 06790 6.000 NOS |
FIELD OFFICE, 27.9 n2 |

0002 110- 01001 LUMP|  25000. 00000 25000.00]  18000. 00000 18000.00|  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 94793 6.100 m | 500. 00000 3050. 00| 183. 72000 1120. 69| 187. 58000 1144. 24
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |

0004 305- 01272 2078.000 m | 4. 60000 9558. 80| 11. 37000 23626. 86| 28. 34000 58890. 52
ROUT, CLEAN, AND SEAL TRANSVERSE AND | |
LONG TUDI NAL CRACKS [ |

0005 305- 05206 6.000 My | 150. 00000 900. 00| 170. 41000 1022. 46| 93. 37000 560. 22
W DENI NG W TH HVA | | |

0006 503- 05240 37.000 m | 35. 00000 1295. 00| 50. 00000 1850. 00| 39. 43000 1458. 91
D-1 CONTRACTI ON JO NT | | |

0007 506- 06333 1105.600 n2 | 170. 00000 187952. 00| 154. 00000 170262. 40| 137. 15000 151633. 04
PCCP PATCHI NG, FULL DEPTH | | |

0008 506- 06334 79.200 n2 | 200. 00000 15840. 00| 189. 73000 15026. 62 98. 42000 7794. 86
PCCP PATCHI NG, PARTI AL DEPTH | | |

0009 602- 06032 6.100 m | 850. 00000 5185. 00| 233. 01000 1421. 36| 685. 23000 4179. 90
BARRI ER, MEDI AN, CONCRETE | | |

0010 801- 04308 4.000 EACH 121. 00000 484. 00| 121. 00000 484. 00| 379. 33000 1517. 32
ROAD CLOSURE S| GN ASSEMBLY | | |

0011 801- 06208 1000.000 m | 4.00000 4000. 00| 4. 64000 4640. 00| 4. 67000 4670. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
125 mm | [ |

0012 801- 06605 14.000 EACH 84. 00000 1176. 00| 84. 00000 1176. 00| 145. 90000 2042. 60
BARRI CADE, I11A | |

0013 801- 06625 16.000 EACH 46. 00000 736. 00| 48. 30000 772. 80 110. 88000 1774. 08
DETOUR ROUTE MARKER ASSEMBLY | | |

0014 801- 06640 52.000 EACH 64. 50000 3354. 00| 67. 73000 3521. 96| 99. 21000 5158. 92
CONSTRUCTI ON SIGN, A | | |

0015 801- 06710 50.000 DAY | 15. 00000 750. 00| 50. 00000 2500. 00| 21. 80000 1090. 00
FLASH NG ARROW SI GN | |

0016 801- 06775 LUMP|  25000. 00000 25000. 00|  73568. 00000 73568.00|  96207. 88000 96207. 88
MAI NTAI NI NG TRAFFI C | | |

0017 801-92448 600. 000 DAY | 1. 35000 810. 00| 11. 00000 6600. 00| 45. 43000 27258. 00
CONSTRUCTI ON SI GNS, MOBI LE | |

0018 808- 01226 10. 000 EACH, 105. 00000 1050. 00| 165. 03000 1650. 30| 167. 49000 1674. 90

SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 730 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 675. 94 ROUTE : 1-469
CALL ORDER . 730 CONTRACT ID : M-25014-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-0999231 | (6) 35-1136349

| KANKAKEE VALLEY CONSTRUCTI ON| HUNT PAVI NG COVPANY, | NC. | TSCHUOR, GALE COMPANY, | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS [ $ 298, 793. 30| $ 332, 643. 45| $ 394, 118.31







